ABSTRACT OF OFFERS - CONSTRUCTION

1. Solicitation No. W912DW-05-B-0005

2. Date Issued: June 17, 2005

3. Date Opened: August 10, 2005

4. Issuing Office:

Department of the Army

Corps of Engineers, Seattle District
P.O. Box 3755

Seattle, WA 98124-2255

5. Project Title:

Construct Gas Abatement Spillway Deflectors, CID

Unrestricted

6. Number of Amendments Issued: 7

1st Apparent low = TRAYLOR BROS, INC $14,900,269.00

% Difference From GE: -19.98%

2nd Apparent low = ROBERT B GOEBEL GENERAL CONSTR $15,223,500.00

% Difference From GE: -18.24%

3rd Apparent low = GARCO CONSTRUCTION INC $15,390,000.00

% Difference From GE: -17.35%

| CERTIFY that | have opened, read, and recorded on this abstract all offers receivd in response to this solicitation.

SIGNATURE: Bid Opening Officer: SCOTT BRITT / PAUL DANEKER
ORIGINAL SIGNED THIS DATE: 11 August 2005
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8. GOVERNMENT ESTIMATE
(Check A, B or C and Complete D, E F)

A. Hired Labor

B. Reasonable Contract (w/out profit) XX

C. Reasonable

Contract (w/ profit)

7A. ITEM 7B. DESCRIPTION OF OFFERED ITEM 7C. ESTYD. UNITI7E. UNIT 7F. AMOUNT
NUMBER QTY| PRICE
BASE ITEMS

All Work for Gas Abatement Spillway
Deflectors Contract except for ltems

0001|0002 through 0030 1 JOB LS $ 506,800.00

0002|Mobilization and Demobilization 1 JOB LS $ 745,800.00
Rock Excavation for Trenches and

0003|Septic System: $ =

0003AA|First 10 CY 10 CY $ 191.00 | $ 1,910.00
0003AB|Over 10 CY 5 CY $ 187.00 | $ 935.00

All Work for Engineering, Design and

0004|Fabrication of Dewatering Caisson 1 JOB LS $ 910,900.00
Surface Concrete Placing

0005|Demonstration 1 JOB LS $ 11,000.00

0006|Water Quality Monitoring 1 JOB LS $ 848,000.00
All Work for As-Built Drawings as
Specified in Section 01702 from
Preparation to Final Approval and any

0007|Options Items Exercised 1 JOB | $ 30,000.00 | $ 30,000.00
All Work for Installing Government
Furnished Pressure Cell Instruments at

0008|{Monoliths 15, 16 and 17 6 EA |$ 442700 $ 26,562.00
All Work for Constructing Flow
Deflectors on Monoliths 15, 16 and 17

0009 3 EA $815,098.00 | $ 2,445,294.00
Furnish and Install Anchor Bars for Item

0010{0009 680 EA $ 167.00 | $ 113,560.00
All Work for Installing Government
Furnished Pressure Cell Instruments at

0011{Monoliths 9, 10 and 11 6 EA |$ 442700]|$ 26,562.00
All Work for Constructing Flow
Deflectors on Monoliths 9, 10 and 11

0012 3 EA $734,896.00 | $ 2,204,688.00
Furnish and Install Anchor Bars for Item

0013(0012 680 EA $ 167.00 | $ 113,560.00
All Work for Constructing Flow

0014|Deflectors on Monoliths 6, 7 and 8 3 EA |$733,644.00|$% 2,200,932.00
Furnish and Install Anchor Bars for Item

0015(0014 680 EA $ 167.00 | $ 113,560.00
All Work for Constructing Flow
Deflectors on Monoliths 20, 21, 22 and

0016|23 4 EA $753,027.00 | $ 3,012,108.00
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Furnish and Install Anchor Bars for ltem

0017|0016 900 EA |3 168.00 | $ 151,200.00
All Work for Constructing Flow
0018|Deflectors on Monoliths 18 and 19 2 EA ]$699,760.00 | $ 1,399,520.00
Furnish and Install Anchor Bars for Item
0019|0018 450 EA |3 169.00 | $ 76,050.00
All Work for Constructing Flow Deflectors
0020{on Monoliths 12, 13,and 14 3 EA |[$768,576.00|$ 2,305,728.00
Furnish and Install Anchor Bars for Item
0021|0020 680 EA |3 167.00 | $ 113,560.00
All Work for Constructing Flow
Deflectors on End Monoliths 5 (Bay A)
0022|and 24 (Bay S) 2 EA $451,144.00 | $ 902,288.00
Furnish and Install Anchor Bars for Item
0023|0022 225 EA 170 $ 38,250.00
Construct Right Bank Training Wall
0024|Spray Protection 1 JOB LS $ 73,500.00
TOTAL BASE ITEMS $ 18,372,267.00
Remove Floating Plant from Spillway
0025|Deflector Work Areas for Spilling (FY 06) 2 EA 28440| $ 56,880.00
Standby Time for Floating Plant Removed
from Spillway Deflector Work Areas During
0026 Spilling (FY 06) 80 HR 292| $ 23,360.00
Remove Floating Plant from Spillway
0027|Deflector Work Areas for Spilling (FY 07) 2 EA 29293( $ 58,586.00
Standby Time for Floating Plant Removed
from Spillway Deflector Work Areas During
0028 Spilling (FY 07) 80 HR 301| $ 24,080.00
Remove Floating Plant from Spillway
0029|Deflector Work Areas for Spilling (FY 08) 2 EA 30146( $ 60,292.00
Standby Time for Floating Plant Removed
from Spillway Deflector Work Areas During
0030]Spilling (FY 08) 80 HR 309 $ 24,720.00
TOTAL OPTION ITEMS $ 247,918.00
TOTAL BASE AND OPTION ITEMS $ 18,620,185.00
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9. OFFERS

NO. 1

503-650-8207 FAX 630-650-8230

ADVANCED AMERICAN DIVING SVC INC

PO BOX 1630

OREGON CITY, OR 97045
deeb@aadiving.com

NO. 2
19472 POWDER HILL PLACE
POULSBO, WA 98370

GENERAL CONSTRUCTION CO

360-779-3200 FAX 360-394-1444 gcc.info@kiewit.com

NO. 3

TRAYLOR BROS., INC
PO BOX 5165
EVANSVILE IN 47716-5165

812477-1542 fax 812 474-3223 cmeagher@traylor.com

B. Bid Security

Type/Amt : 20%

Business Size: SB

B. Bid Security
Business Size: LB

Type/Amt : 20%

B. Bid Security

Type/Amt : 20%

Business Size: LB

C. Amendments Acknowledged: 7

C. Amendments Acknowledged: 7

C. Amendments

Acknowledged: 7

D. ITEM 7C. ESTE. UNIT F. AMOUNT D. ITEM 7C.EST E. UNIT F. AMOUNT D. ITEM 7C.EST E. UNIT F. AMOUNT
NO. QTY PRICE NO. QTY PRICE NO. QTY PRICE
BASE
ITEMS BASE ITEMS BASE ITEMS
0001f 1 LS $ 857,000.00 0001 1 LS $ 142,000.00 0001 1 LS $ 320,000.00
0002 1 LS $ 750,000.00 0002 1 LS $ 1,700,000.00 0002 1 LS $ 967,819.00
0003 0003 0003
0003AA| 10 [$ 1,000.00 | $ 10,000.00 0003AA 10 $ 1,200.00 [ $ 12,000.00 0003AA 10 $ 950.00 | $ 9,500.00
0003AB| 5 [$ 1,000.00 |$ 5,000.00 0003AB 5 $ 900.00 | $ 4,500.00 0003AB 5 $ 800.00 | $ 4,000.00
0004 1 LS $ 1,200,000.00 0004 1 LS $ 2,200,000.00 0004 1 LS $ 1,200,000.00
0005 1 LS $ 80,000.00 0005 1 LS $ 35,000.00 0005 1 LS $ 15,000.00
0006 1 LS $ 3,000.00 0006 1 LS $ 145,000.00 0006 1 LS $ 100,000.00
0007] 1 |$ 30,000.00]|$% 30,000.00 0007 1 $ 30,000.00 | $ 30,000.00 0007 1 $ 30,000.00 | $ 30,000.00
0008 6 |$ 27,000.00 |$ 162,000.00 0008 6 $ 3,200.00 [ $ 19,200.00 0008 6 $ 9,000.00 | $ 54,000.00
0009] 3 | $625,000.00 | $ 1,875,000.00 0009 3 $525,000.00 | $ 1,575,000.00 0009 3 $ 630,000.00 | $ 1,890,000.00
0010{ 680 | $ 250.00 | $ 170,000.00 0010f 680 $ 565.00 | $ 384,200.00 0010( 680 $ 460.00 | $ 312,800.00
0011) 6 |$ 27,000.00 | $ 162,000.00 0011 6 $ 3,400.00 [ $ 20,400.00 0011 6 $ 7,500.00 | $ 45,000.00
0012) 3 | $615,000.00 | $ 1,845,000.00 0012 3 $525,000.00 | $ 1,575,000.00 0012 3 $ 630,000.00 | $ 1,890,000.00
0013 680 | $ 250.00 | $ 170,000.00 0013 680 $ 540.00 | $ 367,200.00 0013 680 $ 460.00 | $ 312,800.00
0014| 3 | $565,000.00 | $ 1,695,000.00 0014 3 $500,000.00 | $ 1,500,000.00 0014 3 $  480,000.00 | $ 1,440,000.00
0015( 680 | $ 250.00 | $ 170,000.00 0015 680 $ 540.00 | $ 367,200.00 0015 680 $ 410.00 | $ 278,800.00
0016] 4 | $530,000.00 | $ 2,120,000.00 0016 4 $500,000.00 | $ 2,000,000.00 0016 4 $  480,000.00 | $ 1,920,000.00
0017{ 900 | $ 250.00 | $ 225,000.00 0017 900 $ 540.00 | $ 486,000.00 0017 900 $ 410.00 | $ 369,000.00
0018] 2 | $530,000.00 | $ 1,060,000.00 0018 2 $400,000.00 | $ 800,000.00 0018 2 $  480,000.00 | $ 960,000.00
0019( 450 | $ 250.00 | $ 112,500.00 0019 450 $ 540.00 | $ 243,000.00 0019 450 $ 410.00 | $ 184,500.00
0020 3 | $530,000.00 | $ 1,590,000.00 0020 3 $450,000.00 | $ 1,350,000.00 0020 3 $  480,000.00 | $ 1,440,000.00
0021{ 680 | $ 250.00 | $ 170,000.00 0021 680 $ 540.00 | $ 367,200.00 0021 680 $ 410.00 | $ 278,800.00
0022] 2 | $530,000.00 | $ 1,060,000.00 0022 2 $375,000.00 | $ 750,000.00 0022 2 $  265,000.00 | $ 530,000.00
0023 225 | $ 250.00 | $ 56,250.00 0023 225 $ 540.00 | $ 121,500.00 0023 225 $ 410.00 | $ 92,250.00
0024 1 LS $ 220,000.00 0024 1 LS $ 240,000.00 0024 1 LS $ 100,000.00
TOTAL BASE ITEMS $ 15,797,750.00 J[TOTAL BASE ITEMS $ 16,434,400.00 |TOTAL BASE ITEMS $  14,744,269.00
OPTION ITEMS OPTION ITEMS OPTION ITEMS
0025 2 3000( $ 6,000.00 0025 2 25000| $ 50,000.00 0025 2 15000| $ 30,000.00
0026 80 350| $ 28,000.00 0026 80 1300 $ 104,000.00 0026 80 275| % 22,000.00
0027 2 3000{ $ 6,000.00 0027 2 25000| $ 50,000.00 0027 2 15000| $ 30,000.00
0028 80 350| $ 28,000.00 0028 80 1300 $ 104,000.00 0028 80 275| % 22,000.00
0029 2 3000( $ 6,000.00 0029 2 25000| $ 50,000.00 0029 2 15000| $ 30,000.00
0030 80 350| $ 28,000.00 0030 80 1300| $ 104,000.00 0030 80 275| $ 22,000.00
TOTAL OPTION ITEMS $ 102,000.00 JTOTAL OPTION ITEMS $ 462,000.00 |TOTAL OPTION ITEMS $ 156,000.00
TOTAL BASE & OPTION ITEMS| $ 15,899,750.00 | TOTAL BASE & OPTION ITEMS $ 16,896,400.00 |TOTAL BASE & OPTION ITEMS $  14,900,269.00




9. OFFERS

NO. 4

GARCO CONSTRUCTION INC
4114 E BROADWAY
SPOKANE, WA 99202
509-535-4688 fax 509-535-1384 tim@garco.com

NO. 5

1800 E. TRENT
SPOKANE WA 99202

503-535-8877

ROBERT B GOEBEL GENERAL CONSTR

fax 509-535-4588 office@rbgoebel.com

NO. 6

B. Bid Security
Business Size: LB

Type/Amt : 20%

B. Bid Security

Type/Amt : 20%

Business Size: did not indicate

B. Bid Security

Business Size: SB

Type/Amt : 20%

C. Amendments Acknowledged: 7

C. Amendments Acknowledged: 7

C. Amendments Acknowledged: 7

D. ITEM 7C. ESTE. UNIT F. AMOUNT D. ITEM 7C.EST E. UNIT F. AMOUNT D. ITEM 7C.EST E. UNIT F. AMOUNT
NO. QTY PRICE NO. QTY PRICE NO. QTY PRICE
BASE
ITEMS BASE ITEMS BASE ITEMS
0001f 1 $ 5,690,000.00 0001 1 $ 3,847,000.00 0001 1 $ -
0002 1 $ 3,000,000.00 0002 1 $ 1,500,000.00 0002 1 $ -
0003 0003 0003
0003AA| 10 [$ 1,000.00 | $ 10,000.00 0003AA 10 $ 700.00 | $ 7,000.00 0003AA 10 $ -
0003AB[ 5 [$ 500.00 | $ 2,500.00 0003AB 5 $ 400.00 | $ 2,000.00 0003AB 5 $ -
0004 1 $ 650,000.00 0004 1 $ 600,000.00 0004 1 $ -
0005 1 $ 90,000.00 0005 1 $ 12,000.00 0005 1 $ -
0006 1 $ 240,000.00 0006 1 $ 10,000.00 0006 1 $ -
0007] 1 |$ 30,000.00]|% 30,000.00 0007 1 $ 30,000.00 | $ 30,000.00 0007 1 $ 30,000.00 | $ 30,000.00
0008] 6 |$ 20,000.00 % 120,000.00 0008 6 $ 9,000.00 [ $ 54,000.00 0008 6 $ -
0009] 3 | $150,000.00 | $ 450,000.00 0009 3 $350,000.00 | $ 1,050,000.00 0009 3 $ -
0010 680 | $ 500.00 | $ 340,000.00 0010f 680 $ 500.00 | $ 340,000.00 0010( 680 $ -
0011) 6 |$ 20,000.00 | $ 120,000.00 0011 6 $ 9,000.00 [ $ 54,000.00 0011 6 $ -
0012] 3 | $150,000.00 | $ 450,000.00 0012 3 $350,000.00 | $ 1,050,000.00 0012 3 $ -
0013 680 | $ 500.00 | $ 340,000.00 0013 680 $ 500.00 | $ 340,000.00 0013 680 $ -
0014| 3 | $150,000.00 | $ 450,000.00 0014 3 $350,000.00 | $ 1,050,000.00 0014 3 $ -
0015( 680 | $ 500.00 | $ 340,000.00 0015 680 $ 500.00 | $ 340,000.00 0015 680 $ -
0016| 4 | $150,000.00 | $ 600,000.00 0016 4 $350,000.00 | $ 1,400,000.00 0016 4 $ -
0017{ 900 | $ 500.00 | $ 450,000.00 0017 900 $ 500.00 | $ 450,000.00 0017 900 $ -
0018| 2 | $150,000.00 | $ 300,000.00 0018 2 $350,000.00 | $ 700,000.00 0018 2 $ -
0019( 450 | $ 500.00 | $ 225,000.00 0019 450 $ 500.00 | $ 225,000.00 0019 450 $ -
0020 3 | $150,000.00 | $ 450,000.00 0020 3 $350,000.00 | $ 1,050,000.00 0020 3 $ -
0021{ 680 | $ 500.00 | $ 340,000.00 0021 680 $ 500.00 | $ 340,000.00 0021 680 $ -
0022] 2 | $150,000.00 | $ 300,000.00 0022 2 $150,000.00 | $ 300,000.00 0022 2 $ -
0023[ 225 | $ 500.00 | $ 112,500.00 0023 225 $ 500.00 | $ 112,500.00 0023 225 $ -
0024 1 $ 50,000.00 0024 1 $ 60,000.00 0024 1 $ -
TOTAL BASE ITEMS $ 15,150,000.00 J[TOTAL BASE ITEMS $ 14,923,500.00 |TOTAL BASE ITEMS $ 30,000.00
OPTION ITEMS OPTION ITEMS OPTION ITEMS
0025 2 20000| $ 40,000.00 0025 2 32000| $ 64,000.00 0025 2 $ -
0026 80 500| $ 40,000.00 0026 80 450| $ 36,000.00 0026 80 $ -
0027 2 20000| $ 40,000.00 0027 2 32000| $ 64,000.00 0027 2 $ -
0028 80 500| $ 40,000.00 0028 80 450| $ 36,000.00 0028 80 $ -
0029 2 20000| $ 40,000.00 0029 2 32000| $ 64,000.00 0029 2 $ -
0030 80 500| $ 40,000.00 0030 80 450| $ 36,000.00 0030 80 $ -
TOTAL OPTION ITEMS $ 240,000.00 [TOTAL OPTION ITEM 0] $ 300,000.00 [TOTAL OPTION ITEMS $ -
TOTAL BASE & OPTION ITEMS| $ 15,390,000.00 JTOTAL BASE & OPTION ITEMS $ 15,223,500.00 |TOTAL BASE & OPTION ITEMS $ 30,000.00




